7

Attachment# —

Page J of 7/

AGREEMENT BETWEEN LEON COUNTY AND PETER R. BROWN CONSTRUCTION, INC. FOR
CONSTRUCTION MANAGEMENT SERVICES, BC-02.-23-05-28

EXHIBIT A
PROJECT TEAM AND
CONSTRUCTION MANAGER KEY PERSONNEL

Pursuant to this Agreement, the CONSTRUCTION MANAGER shall ensure that personnel assigned by the
CONSTRUCTION MANAGER to perform services in this Agreement shall comply with information submitted
by the CONSTRUCTION MANAGER to the COUNTY pursuant to LEON County Request for Proposal for the
services of this Agreement. This proposal, entitled Leon County Courthouse and Courthouse Annex
{BOA), shall not be attached to this Agreement but it shall have the same rights and remedies as any other
Exhibit which is attached to this Agreement, and shall by reference be made a part of Agreement as though
set forth in full. This Exhibit A is a referenced document to this Agreement, and shall not have precedence
over any articles of this Agreement nor is any of the Agreement other Exhibits.

1. PROJECT TEAM
LEON COUNTY GOVERNMENT, 301 S. Monroe Street, Tallahassee, Florida 32301
County PROJECT MANAGER-Carf Morgan Phone 850-488-1948

FAX  850-488-9174
E-Mail morganc@lecncountyfl.gov

Courthouse Annex (BOA)
ARCHITECT -Rick Barnett

Principal-In-Charge Phone 850-224-6301
FAX  850-561-6978

E-Mail rbarnett bfa@msn.com

Leon County Courthouse

ARCHITECT — Ivan Johnson
Phone 850-224-9700
Principal-ln-Charge FAX  850-224-9797

E-Mail iiohnson@jparchitects.com
CONSTRUCTION MANAGER

Project Manager — Scott Brewer Phone 850-668-4498
FAX  850-668-6790

E-Mail brewers@peterbrownconst.com

At the sole discretion of the County PROIE_GCT MANAGER, support personnel may be assigned to the
Project Team by personnel from COUNTY and as provided for in the Agreement with the ARCHITECT.
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CONSTRUCTION MANAGEMENT SERVICES; BC-02-23-05-28

EXHIBIT A
PROJECT TEAM AND
CONSTRUCTION MANAGER KEY PERSONNEL

The CONSTRUCTION MANAGER shall ensure that all KEY personnel, support personnel and other agents
are fully qualified and capable to perform their assigned tasks. Any change or substitution to the
CONSTRUCTION MANAGER'S KEY PERSONNEL as described in this Exhibit A — QUALIFICATIONS
SUBMITTAL OF THE CONSTRUCTION MANAGER, must receive the County PROJECT MANAGER'S
written approval before said changes or substitutions can be come effective. The COUNTY, at the sole
discretion of the County PROJECT MANAGER, shall have the right to require the CONSTRUCTION
MANAGER to remove personnel assigned at any level for the performance of work.

I, CONSTRUCTION MANAGER KEY PERSONNEL

KEY PERSON TITLE FIRM

Keith Leach V.P. Operations Peter R. Brown Construction, Inc.
Scott Brewer Senior Project Manager Peter R. Brown Construction, Inc.
Andrew Wellman - Project Manager Peter R. Brown Construction, Inc.
Greg Kocher Superintendent Peter R. Brown Construction, Inc.
Scoft Vulgamore Asst. Superintendent Peter R. Brown Consfruction, inc.
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